
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 2/25/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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 General Notes Sheet A 

GENERAL NOTES:   

 

                       RM 2222  

   From: 500’ W. of Westslope Circle to LP 1 SBFR 

 

Basis of Estimate 
     

210 Roll (Lt Pneu Tire) 

 (Item 316)(One Course) 

 

 

1 HR/6000 SY 

 

  

316 Underseal 

 

One Course Surface Treatment 

Asph (Tier I) 

Aggr (Tier I) 

          

 

 

 

Total 

0.30 GAL/SY 

1 CY/165 SY 

 

 

 

 

83,897 SY 

83,897 SY 

83,897 SY 

 

 

 

 

 

25,169 GAL 

508 CY 

 

 

3239 

3239 

 

3267 

 

 

3269 

3269 

TOM (1”)(ASPH)(PG 76-22) 

TOM (1”)(AGGR)(SAC A) 

 

D GR HMA (SQ) TY D SAC B PG 70-22 

 

 

PFC (ASPH)(1”)(PG 76-22) 

PFC (AGGR)(1”)(SAC A) 

7.9 LB/SY/IN 

102.1 LB/SY/IN 

 

112 LB/SY/IN 

 

 

5.3 LB/SY/IN 

82.7 LB/SY/IN 

10,841  SY 

10,841 SY 

 

3,600 SY 

 

 

73,056 SY 

73,056 SY 

43 TON 

553 TON 

 

200 TON 

 

 

194 TON 

3,021 TON 

 

** For Informational Purposes Only 

 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 

only.  Similar materials from other manufacturers are permitted if they are of equal quality, 

comply with the specifications for this project, and are approved. 

 

Do not place surface treatments or pavement when in the Engineer’s professional judgment, the 

apparent general weather conditions are unsuitable for Overlay operations. 

 

Remove and replace, at the Contractor's expense, and as directed, all defective work, which was 

caused by the Contractor's workforce, materials, or equipment. 

 

Perform work during good weather unless otherwise directed.  If work is performed at 

Contractor’s option, when inclement weather is impending, and the work is damaged by 

subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 

work, if required. 

 

Accrue contract time charges through the Contractor’s completion of the final punchlist. 
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Meet weekly with the Engineer to notify him/her of planned work for the upcoming week.  

Provide a three-week “look ahead,” as well as all work performed over the past week. 

 

Blade the side slopes to remove all grass from the area of construction before placing flexible 

base on that portion of the roadway to be widened, leveled-up, seal coated/surfaced treated, or 

Hot Mix Asphaltic Concrete Pavement (HMACP) overlaid.  Blade the sod back onto the side 

slopes after the proposed items of work have been completed.  Consider subsidiary to pertinent 

Items. 

 

Equip all construction equipment used in roadway work with a permanently mounted 360° 

revolving or strobe warning light with amber lens.  Light will have a minimum lens height and 

diameter of 5 inches and mounting height of not less than 6 feet above the roadway surface and 

be visible from all sides.  Attach at each side of the rear end of the construction equipment an 

approved orange warning flag mounted not less than 6 feet above the roadway surface. 

 

Overhead and underground utilities may exist in the vicinity of the project.  The exact location of 

underground utilities is not known.   

 

If working near power lines, comply with the appropriate sections of Local Legal Requirements, 

Texas State Law, and Federal Regulations relating to the type of work involved.   

 

Be aware that an Intelligent Transportation Systems (ITS) Infrastructure may exist within the 

limits of this project and that the system must remain operational throughout construction.  The 

exact location of ITS Infrastructure is not known.  Contact the TxDOT Area Engineer's or 

Inspection Team's Office for the location(s) at least 48 hours before commencing any work that 

might affect present ITS Infrastructure  Use caution if working in these areas to avoid damaging 

or interfering with existing facilities.  Repair any damage to this system within 8 hours of 

occurrence at no cost to the Department.  In the event of system damage, notify TxDOT/CTECC 

at (512) 974-0883 within one hour of occurrence.  Failure of the Contractor to repair damage to 

any infrastructure that conveys any corridor information to TxDOT/CTECC will result in the 

Contractor being billed for the full cost of emergency repairs. 

 

Superelevate all curves to conform to the slope(s) of the existing curves, as directed.  Consider 

subsidiary to the pertinent Items. 

 

Match existing cross slopes, as directed.  Consider subsidiary to the pertinent Items. 

 

Provide a smooth, clean sawcut along the existing asphalt pavement structure, as directed.  

Consider subsidiary to the pertinent Items. 

 

Sweep and remove all litter on the right of way, within the project limits, to keep the jobsite in a 

neat and presentable condition at all times.  Perform this work as directed. 
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Remove all construction debris and surplus material generated by the construction work within 

the project limits.  Perform this work as directed.  Consider subsidiary to the pertinent Items. 

 

 

Supply litter barrels in enough numbers at locations as directed to control litter within the 

project.  Consider subsidiary to pertinent Items. 

 

Use a self-contained vacuum broom to sweep the roadway and keep it free of sediment due to the 

Construction of the Roadway, as directed.  Consider subsidiary to pertinent Items. 

 

Protect all areas of the right of way, which are not included in the actual limits of the proposed 

construction areas, from destruction.  Exercise care to prevent damage to trees, vegetation, and 

other natural surroundings.  Areas not to be disturbed will be as directed.  Restore any area 

disturbed because of the Contractor’s operations to a condition as good as, or better than, before 

the beginning of work. 

 

Damage to existing pipes and SET’s due to Contractor operations shall be repaired at 

Contractor’s expense.  

 

All locations used for storing construction equipment, materials, and stockpiles of any type, 

within the right of way, will be as directed.  Use of right of way for these purposes will be 

restricted to those locations where driver sight distance to businesses and side street intersections 

is not obstructed and at other locations where an unsightly appearance will not exist.  The 

Contractor will not have exclusive use of right of way but will cooperate in the use of the right of 

way with the city/county and various public utility companies as required. 

 

The Project Superintendent will be capable of speaking English and will be available on the 

project at all times when work is being performed, including subcontractor work.  The 

Superintendent will be available and on-call 24 hours a day. 

 

The latest roadway start-work date is July 15, 2014. 

 

When directed, designate an official backer/spotter or "dump-man" who shall wear specially 

marked clothing and a specially marked hard hat which specifically identifies them as the 

backer/spotter and identifies that they are the person who is directing the backing operations.  

They shall be identified to all project personnel, Contractor and TxDOT, when dumping the 

various project materials, throughout the course of the project. 

 

 

SW3P/WPAP notes 

 

In the event that significant contamination is encountered based on odors, visual evidence, or 

vapor monitoring, immediately contact the Engineer in accordance with Item 4.3 of the General 
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Provisions of the STANDARD SPECIFICATIONS FOR CONSTRUCTION AND 

MAINTENANCE OF HIGHWAYS, STREETS, AND BRIDGES.  The Engineer may suspend 

work wholly or in part to determine the coordination/management for the testing, removal and 

disposal of hazardous materials that might be necessary according to all applicable rules, laws 

and regulations. 

 

 

Unless otherwise approved, vehicles will not be maintained on-site during construction except at 

designated maintenance sites. 

 

Transport any soils contaminated during construction of the proposed project from the site and 

properly dispose of off-site, off the recharge zone, and off any area draining to the recharge zone 

of the Edwards Aquifer. 

 

Suspend all activities near any significant recharge features, such as sinkholes, caves, or any 

other subterranean openings that are discovered during construction or core sampling.  Do not 

proceed until the Department geologist is present to evaluate.  The discovery may require TCEQ 

review and approval for the methods proposed to protect the aquifer from any potential adverse 

impacts. 

  

Locate above-ground storage tanks kept on-site for construction purposes over bermed 

impervious liners as to not allow any leakage into underlying soils.  Additionally, the 

containment shall be sized to capture 150% of the total volume of fluids stored on-site within the 

storage area. 

 

ITEM 4 – SCOPE OF WORK 
Final cleanup will include the removal of excess material considered detrimental to vegetation 

growth along the front slope of the ditch.  Materials such as surface aggregates and other 

materials, as specified by the Engineer, will be removed at the Contractor’s expense. 

ITEM 5 

 Mark and maintain 100-foot station intervals for the duration of the project.  Consider subsidiary 

to pertinent Items. 

 

ITEM 6 - CONTROL OF MATERIALS 
Article 6.5.  Give a minimum of 24 hours of notice for materials, which require Inspection at the 

Plant. 

ITEM 7 

 Article 7.19 

 

The Contractor shall not initiate activities in a project specific location (PSL) associated with a 

U.S. Army Corps of Engineers (USACE) permit area that have not been previously evaluated by 
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the USACE as part of the permit review of this project.  Such activities include, but are not 

limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined 

here means materials are delivered to or from the PSL. The permit area includes all waters of the 

U.S. or associated wetlands affected by activities associated with this project.  Special 

restrictions may be required for such work.  The Contractor shall be responsible for any and all 

consultations with the USACE regarding activities, including project specific locations (PSLs), 

that have not been previously evaluated by the USACE.  The Contractor shall provide the 

Department with a copy of all consultations or approvals from the USACE before initiating 

activities. 

 

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 

self determination has been made that the PSL is non-jurisdictional or proper USACE clearances 

have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 

part of the permit review of this project.  The Contractor is solely responsible for documenting 

any determinations that their activities do not affect a USACE permit area.  The Contractor shall 

maintain copies of their determinations for review by the Department or any regulatory agency. 

 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas. The 

Contractor will document both the project specific location (PSL) and their 

authorization. The Contractor will maintain copies for review by the Department or 

any regulatory agency.  When an area within the project limits has been evaluated by 

the USACE as part of the permit process for this project: 

a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110 is used for permanent or temporary fill (Item 

132, Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used as 

fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed 

of at an approved location within a USACE evaluated area. 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas. The 

Contractor will provide the Department with a copy of all USACE coordination or 

approvals before initiating any activities for an area within the project limits that has 

not been evaluated by the USACE or for any off right of way locations used for the 

following, but not limited to, haul roads, equipment staging areas, borrow and 

disposal sites: 

a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

permit area; and, 

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 

is disposed of outside a USACE evaluated area. 

 

The total area disturbed for this project is 0 acres. The disturbed area in this project, all project 

locations in the Contract, and the Contractor project specific locations (PSLs), within 1 mile of 
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the project limits, for the Contract will further establish the authorization requirements for storm 

water discharges. The Department will obtain an authorization to discharge storm water from the 

Texas Commission on Environmental Quality (TCEQ) for the construction activities shown on 

the plans. The Contractor is to obtain required authorization from the TCEQ for Contractor PSLs 

for construction support activities on or off the ROW.  When the total area disturbed in the 

Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of the 

Contractor NOI for PSLs on the ROW to the Engineer and to the local government that operates 

a separate storm sewer system. 

 

Migratory Birds 
 

The Contractor’s attention is directed to the fact that there is the possibility that migratory birds 

may be nesting within the project limits.  Migratory bird nesting activity can be concentrated on 

roadway structures such as bridges and culverts.  Remove all old migratory bird nests from any 

structures between September 1 and January 31, and while the nests are not occupied or being 

used by migratory birds.  In addition, be prepared to prevent migratory birds from re-nesting 

between February 1 and August 31. 

 

All methods used for the removal of old bird nests and the prevention of re-nesting must be 

approved by the Austin District Biologist, well in advance of the planned use. 

 

In the event that any active nest of a migratory bird species is encountered on-site during project 

construction, all construction activity within the immediate vicinity of the nest will cease 

immediately.  Contact the district biologist to determine how to proceed. 

 

ITEM 8 

Working days will be computed and charged in accordance with Article 8.3.A.4 Standard 

Workweek.   

 

Article 8.3B 

Work that interferes with traffic is required to be performed during off-peak hours, 8 pm until 5 

am. Sunday night through Friday morning. 

 

ITEM 9 – MEASUREMENT AND PAYMENT 
Provide full-time, off-duty, uniformed, certified peace officers in officially marked police 

cruisers, as part of traffic control operations, as directed.   

 

Show proof of certification by the Texas Commission on Law Enforcement Standards. 
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No payment will be made for peace officers unless the Contractor completes the proper 

Department tracking form.  Submit invoices that agree with the tracking form for payment at the 

end of each month, when approved services were provided.  Request the tracking form from the 

Department. 

 

No payment for officers used for moving equipment without prior written approval. 

 

Cancel “Off-Duty” Peace Officers and their Motor Vehicle Units when the Scheduled lane 

closures are canceled.  Failure to cancel the Off Duty Officers and their respective Motor Vehicle 

Units will not be cause for payment, by TxDOT, for "Show Up" time. 

 

ITEM 300 
Asphalt season starts May 1 and ends September 15. 

 

ITEM 302 – AGGREGATES FOR SURFACE TREATMENTS 
Previously tested aggregates delivered to the project, which are found to contain excessive 

quantities of dust (more than 0.5 percent passing the no. 40 sieve) during pre-coating, stockpiling 

or hauling operations, will be rejected, unless otherwise directed.  Use test method Tex-200-F, 

Part II, for testing. 

 

Article 302.2. Materials, Section A. Aggregate. Table 3 Los Angeles abrasion, % max, is 

revised with the following requirement: 

Table 3 
Aggregate Quality Requirements 

Property Test Method Requirement Requirement 

Los Angeles abrasion, %, max Tex-410-A 30 All aggregates 

 

 

ITEM 316 

Ensure the accuracy of the Distance Measuring Instrument (DMI) with the Engineer, prior to 

marking the Asphalt and Rock Land shots. 

 

Ensure that all Surface Treatment/Seal Coat Operations are covered by HMACP before the 

workers leave the project, for that particular day’s work, as directed. 

Ensure the minimum aggregate surface classification is class B. 

 

Surface all transitions, tapers, climbing lanes and intersections to the limits as directed.   

 

Distribution to each control section will be proportioned to the volumetric quantity as shown on 

the “daily road report.” 
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Any oil or asphaltic material being paid for on the project shall use tank strap method as shown 

in TXDOT Seal Coat and Surface Treatment Manual 2004-1 

All transports will have a seal affixed at the point of origin.  The Engineer will be present when 

the seal is broken on the Transport and will accept the shipping tickets and make distribution to 

the Contractor. 

 

Use ionically compatible asphalt to precoat aggregate, which is compatible with the asphalt 

specified for each specific Surface Treatment. 

 

ITEM 320 

Material Transfer Device is required.  

 

ITEM 351, SS 3239, SS3268 (HMACP Testing) 

The Contractor must sample asphalt binder, in accordance to the applicable item.  Label the 

sample can with the corresponding CSJ, lot, and sublot numbers. 

Samples must be stored in a common area where they are readily available to the TxDOT 

representative at the plant.  The Contractor will be responsible for supplying storage for all 

samples.  Retain all asphalt samples until hot mix production is complete or directed otherwise.  

When directed, the Contractor is responsible for disposal of all asphalt binder samples, in 

accordance to Local, State, and Federal regulations. 

 

[Hot Mix Asphaltic Conc (HMAC) Core Holes] 

Refill and compact all HMAC core holes to the same elevation as the adjacent roadway.  Use hot 

mix of the type being used in the project to fill core holes.  As an alternative a high performance 

cold patching mix such as Rapid Cure Patching Mix meeting the requirements of DMS-9203 or 

Medium Cure Patching mix made with SCM meeting requirements of DMS-9202.  Consider this 

work subsidiary to the pertinent Items. 

 

ITEM 351, SS 3239, SS3268 

Transition from the new ACP to the existing surface tie-in by utilizing a required milled 

transition to a vertical butt joint.  Make the transition a minimum of 50 feet H: 1 inch V slope 

ratio of newly placed ACP.  Make the temporary joint, at the tie-in, a minimum of a “3-paper-

taper” longitudinally and covering the entire width.  Sawcut existing pavement as directed.  Prior 

to milling, core the existing pavement to determine its thickness.  Do not proceed with milling 

until directed.  Consider this work subsidiary to the pertinent Items. 

When surface irregularities, as defined in Article 341.4.I.3.c(5), “Irregularities”, are detected or 

measured, the Contractor must take immediate corrective action defined as the removal and 

replacement of a full lane width of the defective area using a paver to place new mix, unless 

otherwise directed.  If there are multiple defective areas within a sublot, making up to 30% of the 

sublot by area, the Engineer will require the entire sublot be removed, unless directed otherwise. 
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ITEM 3239, 3267, & 3269 

Submit thermal and segregation profiles as well as longitudinal joint densities on electronic 

forms provided by TXDOT. 

 

ITEM 351 
Use aggregate that meets the SAC requirement of class B.  

Dilution of tack coat is not allowed. Use tack coat/ asphalt binder type as directed by the 

Engineer. 

Use ordinary compaction control instead of air void control.  

ITEM 354 

Remove the loose material from the roadway before underseal and overlay. 

Taper planing at bridge ends as directed.  Plane taper surfaces before placing HMAC to allow a 

minimum of 1-in. surface course to abut the bridge ends. 

Taper transverse faces at ends of passes as directed.   

 

The Contractor will retain ownership of planed materials.   

 

ITEM 400 

 

Cut pavements with the use of a saw as directed.  Consider subsidiary to pertinent Items.  

 

 

ITEM 502  

 

Unless otherwise approved, no daytime closures (main lanes and frontage roads) will be allowed.   

 

Nighttime lane closures will be allowed from 8:00 PM to 5:00 AM Sunday night thru Friday 

morning, unless otherwise shown on the plans. 

 

The Area Engineer (AE) and The District’s Director of Construction (DDC) will approve 

additional lane closures, prior to any work. 

 

Maintain a written record of documentation of “The Additional Approved Lane Closures.” 

 

Notify the Inspector so that they can notify Combined Transportation, Emergency, and 

Communications Center (CTECC) / Public Affairs Office, prior to implementing any “Approved 

Lane Closure” for a State Highway or Roadway.  Provide notice no later than 11:00 AM (Central 
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Time) and at least 24 hours prior to the closure.  If the closure is scheduled on a Monday, then it 

will be called in by 11:00 AM on Friday.  If the notification time falls on a State Holiday, which 

TxDOT observes, then make the notification to the Inspector by 11:00 AM on the day prior to 

the State Holiday.   

 

Also, provide “Advance Notice” of the Actual Lane Closure(s), on the Day (Night) of the Actual 

Lane Closure(s), to the TxDOT Inspector so that they can notify CTECC.  Also, immediately 

upon removal of the Closure(s) provide notice to the TxDOT Inspector for them to notify 

CTECC. 

 

Submit and secure concurrence, prior to the publication of any notices or placement of any traffic 

control devices for implementation of the traffic control plan, hereinafter called a Lane Closure 

Notice (LCN). 

 

Prepare Public Information Notices, for release by the Department, in advance of the 

implementation of any LCN.  Refer to these notices as Traffic Advisories (TA). 

 

Present to TxDOT, an LCN for traffic control, which is proposed for implementation, a 

minimum of four (4) full working days preceding any proposed implementation date.  Indicate 

the estimated date, time, duration, and location for the proposed work.  Submit a written Traffic 

Control Plan (TCP) depicting exact traffic control device locations and referencing the 

appropriate plan sheet, TxDOT or TMUTCD standards, an operational description of the work to 

be performed, and the reason that traffic must be affected. 

 

Present to TxDOT, LCN’s proposed for night work, a minimum of seven (7) full calendar days 

preceding any proposed implementation date. 

 

Receive concurrence prior to LCN implementation. 

 

Meet with the Engineer prior to roadway and lane closures to ensure that sufficient equipment, 

materials, devices, and workers will be used.  Discuss contingency plans at that time.  Consider 

inclement weather prior to implementing the lane closures. 

 

Submit a Public Information Notice (TA), in an acceptable format, by noon, at least two (2) full 

working days preceding any work proposed in an LCN. 

 

Submit a cancellation of TA, no later than noon on the day preceding the proposed work 

described in an LCN. 

 

Coordinate Main Lane closures with adjacent projects.  The first project to submit their lane 

closure information will have priority. 
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Take immediate action to modify Closures / Traffic Control, if at any time backup (roadway 

queuing) becomes unreasonable (greater than 20 minutes).  Have in place, a contingency plan of 

how this will occur. 

 

Cancel Off-Duty Peace Officers and their Motor Vehicle Units when the Scheduled lane closures 

are canceled.  Failure to cancel the Off Duty Officers and their respective Motor Vehicle Units 

will not be cause for payment, by TxDOT, for "Show Up" time. 

 

Do not set up any lane closures when the weather, as indicated by National Oceanic and 

Atmospheric Administration (NOAA), shows a chance of rain of 40% or greater, unless 

otherwise directed. 

 

Do not set up any Lane Closure / TCP when the pavement is wet prior to the “setup,” unless 

otherwise directed.   

 

Incorporate and maintain a 3H: 1V safety wedge into the proposed construction for any roadway 

edge of 2 inches or greater adjacent to a roadway under traffic. 

 

Within the limits of the project, provide standard barricades, warning signs, delineators, lights, 

28-inch cones, and flaggers in enough numbers and combinations, as directed. 

 

Use a minimum of 2 flaggers, 2 advance warning flashing arrow panels (TY C), 2 of each signs 

CW20-5R or CW20-5L with appropriate distance plaques and CW9-2R or CW9-2L and 28-in. 

cones at each location in which milling or paving operations are in progress.  Maintain at least  

1 lane of traffic in each direction during paving or milling operations.  Maintain at least the 

minimum numbers of lanes as directed. 

 

Use night-work and same-night remove-and-replace operations. 

 

No weekend closures will be allowed on the weekends, which include the following holidays:  

January 1, the last Monday in May, July 4, the first Monday in September, the fourth Thursday 

in November, December 25, Easter weekend, and the first working day before or after any of the 

aforementioned holidays..  Unless otherwise approved, no weekend closures will be allowed on 

the weekends of special events that could be impacted by the construction.  Ensure all 

equipment, vehicles, workers, etc., associated with these closures are off the roadways and all 

lanes re-opened at least by noon of the Friday before these holidays and special events.  

 

Place TY III Barricade 4 feet (min.), 8 feet (max.) or a minimum of 2 Barrels at each stockpile of 

material that is placed on the right of way and is located within 30 feet of the traveled way.   

See BC (10)-07 sheet for more details. 

 

Use advance warning flashing arrow panels for the closing of traffic lanes.  Furnish one stand-by 

unit, in good working condition at the jobsite, ready for immediate use. 
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Maintain access to all streets and driveways at all times, unless otherwise approved.  Consider 

subsidiary to the pertinent Items. 

 

Furnish advisory speed signs in enough numbers as directed. 

 

Maintain enough workers to revise traffic control as directed. 

 

For each Lane Closure Set-up, provide a “Buffer Space” and Shadow Vehicle with Truck 

Mounted Attenuator (TMA), as directed.  

 

Provide a “Downstream” Buffer Space for each lane closure, as directed. 

 

Maintain construction-warning signs, which are needed for longer periods than what is shown on 

the traffic control plan or as directed.  Consider subsidiary to the pertinent Items. 

 

Cover or remove any existing sign(s), which conflict with temporary traffic control operations.  

Consider any costs associated with the temporary mounts subsidiary.  Repair or replace any 

signs, which are damaged by the Contractor’s operations during construction or which are 

deemed not sufficient.  The Engineer will be the sole judge of the adequacy of the sign(s).  

Consider this work subsidiary to the pertinent Items. 

 

Repair barricades within 48 hours after barricade report has been delivered to the Contractor.  

Repair barricades to the satisfaction of the Engineer.  Failure to comply will cause all work to 

cease. 

 

Maintain Sandbags that are used for ballast, as directed.  Consider subsidiary to the pertinent 

Items. 

 

When placing detectors across the roadway, one lane in each direction will remain open at all 

times.  Conduct all other construction operations to provide the least possible interference to 

traffic.  Schedule work so that all lanes are open to traffic in the daytime, unless otherwise 

approved. 

 

ITEM 504 - FIELD OFFICE LABORATORY 
 

Furnish a Type D structure for the asphalt-mix control laboratory for the Engineer’s exclusive 

use.  Ensure the floor has enough strength to support the testing equipment and has an 

impervious covering. 

 

Ensure the Type D structure has adequate air conditioning and is furnished with a minimum of 

one desk, three chairs, one file cabinet, a telephone, and one built-in equipment storage cabinet 

for the storage of nuclear equipment.  Make the cabinet a minimum of 3-feet wide by 2-feet deep 
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by 3-feet high and make provisions for locking securely.  Provide the structure with a 240-volt 

electrical service entrance.  Provide a minimum of four 120-volt circuits with 20-amp breakers 

and at most two grounded convenience outlets per circuit and provisions for a minimum of two 

220-volt ovens with vents to the outside.  Provide a minimum of two convenience outlets per 

wall and a utility sink with an adequate clean potable water supply for testing.  Space heaters for 

heating the structure are unacceptable.  Provide support blocks and tie down portable structures 

for stability. 

 

Provide an ignition oven for the use of Department to determine asphalt content in accordance to 

Tex-236-F.  Provide other laboratory equipment as directed. 

 

Provide to the Department and their representative a computer meeting the minimum 

specification requirements in DMS 10101 “Computer Equipment.”  Provide a color printer no 

older than 2 years old.  The operation system must be Microsoft XP-SP2, unless directed 

otherwise.  Provide DSL or better internet service.  Computer must have at least two front USB 

ports.  Consider subsidiary to pertinent Items. 

 

Provide a permanent, fully equipped, indoor restroom, with toilet and running water as a part of 

the Type D structure, unless approved otherwise.  Provide a monthly drinking water cooler with 

hot & cold taps and a monthly drinking water service, unless approved otherwise.  Consider 

subsidiary to the pertinent Items. 

 

Equivalent structures may be substituted for those specified under this Item, as agreed.  The 

agreement must be in writing. 

 

Maintain and/or repair any structure or equipment contained herein.  Consider subsidiary to the 

pertinent Items.  

 

ITEM 585 

Use Surface Test Type B pay adjustment schedule 3 to evaluate ride quality of the travel lanes in 

accordance with Item 585, “Ride Quality for Pavement Surfaces.” 

 

ITEM 618 & 620 - CONDUIT & ELECTRICAL CONDUCTORS 

 

For electrical licensing and electrical certification requirements see Item 7 of the current 

Standard Specification book and any applicable Special Provisions to Item 7.  

 

ITEM 662 

 

Place temporary pavement markings each night, as directed.  Temporary flexible-reflective tabs 

are allowed as temporary pavement marking on the various roadways.  
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Remove work zone pavement markings within 48 hours after permanent striping has been 

completed. 

 

Foil backed pavement markings will not be allowed. 

 

ITEM 666 

 

Apply Type I Reflectorized Pavement Markings at least 14 days after applying the final course 

of HMAC. 

 

Reference existing channel islands, gores, and lane striping before commencing work.  Provide 

referencing that will include a sketch of the layout to the Engineer. Obtain approval for 

placement of guidemarks from the Engineer before to installing any permanent pavement 

markings.  Consider subsidiary to the pertinent Items. 

 

ITEM 672 

 

Use bituminous adhesive to bond all raised pavement markers to the pavement. 

 

Place the bituminous adhesive at a temperature range of 380°F to 390°F.  Place the pavement 

marker on the bituminous adhesive approximately 20 seconds after the adhesive is placed on the 

pavement.  Ensure the pavement marker rests solely on the adhesive and not the pavement 

surface.  Ensure that a minimum of 1/8 in. layer of bituminous adhesive remains between the 

pavement marker and the pavement surface.   

 

Apply raised pavement markers at least 7 days after applying the final course of HMAC. 

 

Use 80-ft spacing for raised pavement markers for the broken white stripe (lane lines) unless 

otherwise approved. 

 

ITEM 677 

 

Remove and dispose of, off the right of way, any existing raised pavement markings before 

beginning surfacing operations.  Remove the existing traffic buttons and pavement markers daily 

as work progresses and as directed.  Consider subsidiary to the pertinent Item. 

 

ITEM 688 

 

Test all loops in accordance with the FHWA loop detector handbook. 
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ITEM 1122 

 

Obtain the Engineer’s approval for proposed methods used for erosion control before starting 

each phase of construction.  

 

Consider the SW3P for this project to consist of the following items as directed: 

 

 Temporary Sediment Control Fence 

 

SS 3239 – Thin Overlay Mixture (TOM) 
 

Provide 1 inches of TOM using PG binder 76-22 for surface course.  
 

Use aggregate meeting a Surface Aggregate Classification (SAC) requirement of “A” for surface 

course mixtures. Blending SAC “B” aggregate is prohibited, unless otherwise approved. 

 

A Warm Mix Asphalt additive is required with a discharge temperature greater than 300◦ F when 

the haul distance from the plant to the project is greater than 40 miles or the ambient temperature 

is between 60-70◦ F, unless otherwise directed. WMA processes, such as water or foaming 

processes, are not allowed under these circumstances 

 

Tack coat or underseal is required for the use of this overlay mixture.  

 

Use of pneumatic-tire rollers is prohibited.  
 

Water flow rate should exceed 60 seconds tested in accordance to Tex-246-F. The Engineer will 

require the Contractor to perform water flow rate testing at least once per lot. 

 

 

SS 3269 - Permeable Friction Course 

 

Provide 1 inches of PFC-F using PG binder 76-22 for surface course.  

 

Use of RAP or RAS is prohibited for surface courses. 

 

Use aggregate meeting a Surface Aggregate Classification (SAC) requirement of “A” for surface 

course mixtures.  Blending SAC “B” aggregate is prohibited, unless otherwise approved.  

 

Water flow rate should not exceed 20 seconds tested in accordance to Tex-246-F.  The Engineer 

will require the Contractor to perform water flow rate testing at least once per lot. 
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ITEM 6834 

 

Provide electronic portable changeable message signs as part of the traffic control operations.  

Provide backups and keep operational and available on the jobsite at all times during traffic 

control operations.   

 

Place Portable Changeable Message Signs at locations requiring lane closures for one-week prior 

to the closures, or as directed.  Obtain approval for the actual message that will appear on the 

boards.  If more than two phases of a message are required per board, then provide additional 

PCMS’s to meet the two-phases-per-board requirement.  
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